STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 19/ 05 I'N ORANGE COUNTY I N TUSTIN, | RVINE RR | NVOCLVEMENT 05/ 23/ 05
CONTRACT NUMBER 12-0H0154 AND SANTA ANA AT VARI QUS LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 12- ORA-5-21.8/30.9 20 CONTRACT | TEMS

RESURFACE RAMPS AND LANES FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 414, 250. 00 AMOUNT OVER 6, 364. 80 PERCENT OVER EST 1.54
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 420, 614. 80 3 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878
2 422,109. 00 1 R J NOBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92865
3 424, 788. 00 2 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591- 7485

LONG BEACH CA 90806



12- 0HO154 Bl D245

12-ORA-5-21 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 19/ 05 05/ 23/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PLAN

FOUNTAI N VALLEY CA
GLOBAL ROAD SEALI NG I NC TRAFFI C LOOPS
WESTM NSTER CA
SM TH AND SON | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
FALLBROOK CA
SUDHAKAR COVPANY | NC STRI PI NG AND MARKI NG

ANAHEI M CA



12- 0HO154

12-ORA-5-21 SUMMARY OF

05/ 19/ 05

Bl DDER | D

LI' ST OF

NAME AND ADDRESS

REMA/I

NI NG BI DDERS

Bl D245
PAGE 3

05/ 23/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

GLOBAL ROAD SEALI NG
6341 KLAVATH DRI VE
WESTM NSTER CA 92683

PAVEMENT RECYCLI NG
P O BOX 1266
RI VERSI DE CA 92502

SM TH AND SON
5424 FI FTH STREET
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

WCC CONSTRUCTORS

P O BOX 1480
LUCERNE VALLEY CA 92356

NAME AND ADDRESS

LOOPS

COLD M LLI NG

TRAFFI C CONTROL ( PORTI ON)

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED

GLOBAL ROAD SEALI NG
VEESTM NSTER CA

K R C SAFETY
VI SALI A CA

PRSI
Rl VERSI DE CA
ON NEXT PAGE

LOOPS

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

COLD M LL



12- 0HO154 Bl D245

12-ORA-5-21 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 19/ 05 05/ 23/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUDHAKAR COVPANY STRI PI NG ( PARTI AL)
RI ALTO CA
THOVAS AND PRATT TRAFFI C CONTROL ( PARTI AL)

EL SOBRANTE CA



12- 0HO154 Bl D245

12- ORA- 5- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 19/ 05 05/ 23/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00 900. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 500. 00 10, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 000. 00 17, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 29, 000. 00 29, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,710 1. 66 2, 838. 60
STRI PE
7 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 39, 400 1.45 57, 130. 00
(30 MV MAXI MUM)
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 400. 00 3, 400. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,900 67. 00 194, 300. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 12 306. 00 3, 672. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 210 46. 00 9, 660. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6,010 1.42 8, 534. 20
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 720 3. 60 6, 192. 00
14 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 850 3.30 2, 805. 00
(BROKEN 3.66 M- 0.92 M
15 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 150 3. 80 4, 370. 00
(BROKEN 10.98 M - 3.66 M
16 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 200 1.05 210. 00
(BROKEN 5.18 M- 2.14 M
17 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4, 380 .70 3, 066. 00
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 950 .50 975. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 180 3.15 3, 717. 00
20 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 77 485. 00 37, 345. 00

TOTAL 420, 614. 80



12- 0HO154 Bl D245

12-ORA-5-21 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 19/ 05 05/ 23/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 1, 000. 00 1000. 00 1, 000. 00 1000. 00

2 8, 000. 00 8000. 00 9, 500. 00 9500. 00

3 17, 000. 00 17000. 00 18, 000. 00 18000. 00

4 73, 300. 00 73300. 00 59, 412. 00 59412. 00

5 5, 000. 00 5000. 00 9, 500. 00 9500. 00

6 1.10 1881. 00 1.00 1710. 00

7 1.50 59100. 00 1.55 61070. 00

8 3, 500. 00 3500. 00 3, 250. 00 3250. 00

9 67. 00 194300. 00 69. 70 202130. 00
10 350. 00 4200. 00 400. 00 4800. 00
11 37.00 7770. 00 37.00 7770. 00
12 90 5409. 00 1.00 6010. 00
13 2.10 3612. 00 2.00 3440. 00
14 2.10 1785. 00 2.00 1700. 00
15 1.10 1265. 00 1.00 1150. 00
16 1.10 220. 00 1.00 200. 00
17 70 3066. 00 .70 3066. 00
18 50 975. 00 .50 975. 00
19 3.20 3776. 00 3.00 3540. 00
20 350. 00 26950. 00 345. 00 26565. 00
TOT 422, 109. 00 424, 788. 00



